FP-03 Freelancer Proposals for JOB-008 to JOB-010 and Freelancer Portfolios

Document ID: FP-03 | Category B: Freelancer proposals

1. Document metadata

Field	Value
Document ID	FP-03
Filename	FP-03_Proposals_JOB-008_to_JOB-010_and_Portfolios.pdf
Category	B - Freelancer proposals
Version	1.0
Creation date	2026-10-14
Data status	Synthetic (fictional freelancer proposal); snapshot of the proposal - the relational database is authoritative for live values | Synthetic (fictional persons and records)
Main topics	Freelancer proposal; Estimate; Milestone plan; Portfolios; Skill evidence; Project contributions
Relevant skills and technologies	Spring Boot; PostgreSQL; Redis; Unit testing; Angular; TypeScript; Accessibility; Docker; CI/CD; Security scanning; Monitoring; AWS; Apache Kafka; Dart; FastAPI; Firebase push; Flutter; Integration testing; Kubernetes; LLM evaluation; Native mobile; NgRx; Offline storage; PyTorch; Python; RAG pipeline; REST API design; RxJS; Spring Security; Terraform
Relevant entity IDs	PRP-023, PRP-024, PRP-025, PRP-026, PRP-027, PRP-028, PRP-029, PRP-030, PORT-001, JOB-008, FRE-003, PRJ-001, PRJ-002, PRJ-003, PRJ-004, FRE-001, PRJ-006, FRE-005, PRJ-005, JOB-009, FRE-002, JOB-010, FRE-004, FRE-006

Purpose and scope: this PDF consolidates 9 source documents (PRP-023 to PORT-001). Each source keeps its own ID in every section heading, so chunks stay attributable, for example [DOC:PRP-023/...].

2. Executive summary

PRP-023: FRE-003 offers JOB-008 for USD 3,800 in 5 weeks at 20 hours per week with 30% upfront. Exclusions: none. PRP-024: FRE-001 offers JOB-008 for USD 3,200 in 4 weeks at 20 hours per week with 30% upfront. Exclusions: none. This PDF contains 9 source documents in total.

3. PRP-023: PRP-023 Proposal by FRE-003 for JOB-008

Source document ID: PRP-023 | Data status: Synthetic (fictional freelancer proposal); snapshot of the proposal - the relational database is authoritative for live values

Purpose and scope: the fictional proposal PRP-023 by FRE-003 for JOB-008.

PRP-023 executive summary

PRP-023: FRE-003 offers JOB-008 for USD 3,800 in 5 weeks at 20 hours per week with 30% upfront. Exclusions: none.

PRP-023: Proposal by FRE-003 (Sofia Marenko) for JOB-008

Field	Value (PRP-023)
Proposal ID	PRP-023
Job ID	JOB-008 - API performance and database tuning
Freelancer ID	FRE-003 (Sofia Marenko), Backend Spring Boot Developer
Submitted	2026-10-11
Total price	USD 3,800
Proposed duration	5 weeks
Committed hours per week	20
Upfront payment	30% of price
Available from	2026-11-09

Offer summary of PRP-023: FRE-003 (Sofia Marenko) offers to deliver JOB-008 (API performance and database tuning) for USD 3,800 in 5 weeks at 20 hours per week, starting 2026-11-09. The offer is a synthetic snapshot; the database holds the authoritative price and duration.

Technical approach and skill statements in PRP-023

For each skill requested by JOB-008, the table gives what the proposal PRP-023 states. These are statements by the freelancer and are not verified facts; verification uses the profile and project evidence of FRE-003.

Skill requested	Role in JOB-008	Statement in PRP-023
Spring Boot	required/mandatory	FRE-003 states working experience with Spring Boot and cites PRJ-001, PRJ-002, PRJ-003, PRJ-004.
PostgreSQL	required/mandatory	FRE-003 states working experience with PostgreSQL and cites PRJ-001, PRJ-002.
Redis	optional	FRE-003 states working experience with Redis and cites PRJ-001.
Unit testing	optional	FRE-003 states working experience with Unit testing and cites PRJ-002, PRJ-004.

Estimate and price breakdown of PRP-023

Planned hours of PRP-023 are derived from 20 hours per week x 5 weeks = 100 hours of capacity. Figures are illustrative.

Work package	Hours (PRP-023)	Status
Requirements and design	8	Included
Core build	50	Included
Integration	10	Included
Testing and defect fixing	15	Included
Deployment and handover	10	Included
Contingency	7	Included
Total planned hours	100	Implied rate about USD 38 per hour (illustrative)

Milestone plan of PRP-023

Milestone	Due	Deliverable (PRP-023)	Payment share	Amount
M1	Week 2	Requirements confirmation, design notes and environment setup	30%	USD 1,140
M2	Week 3	Working slice: Identify the 10 slowest queries using the query plan.	21%	USD 798
M3	Week 4	Feature-complete build in staging: Implement index or query changes with migrations. Add caching where appropriate.	28%	USD 1,064
M4	Week 5	Final delivery and handover: Provide before and after measurements.	21%	USD 798

Assumptions, exclusions and risks in PRP-023

Topic	Statement in PRP-023
Assumptions	PRP-023 assumes that the client provides: Client provides a sanitized database copy in week 1.
Exclusions	PRP-023 lists no exclusions: all requirements of JOB-008 are included.
Risks acknowledged	PRP-023 identifies this risk: The sale date is a hard deadline, which could move milestones M2 to M4.

Portfolio references cited by FRE-003 in PRP-023

Project ID	Project	Role of FRE-003	Contribution stated
PRJ-001	Souk Nova Online Marketplace Storefront	lead	Order and inventory services in Spring Boot; Redis caching; PostgreSQL index rewrite for the order-list query.
PRJ-002	TaskBridge Freelance Marketplace	lead	Proposal service, escrow ledger, JWT security and integration tests.
PRJ-003	ShopSense Product Recommendation Engine	contributor	Spring Boot gateway that calls the recommender service and logs impressions.
PRJ-004	DocuPilot RAG Knowledge Assistant	contributor	Spring Boot admin API with JWT authentication for document management.

Attribution note for PRP-023: each contribution above is limited to the work of FRE-003 in the project; team work by other freelancer IDs is not claimed.

PRP-023 - Summary of key findings

- PRP-023 price USD 3,800, duration 5 weeks.
- PRP-023 exclusions: none.

PRP-023 - Keywords and alternative terminology

PRP-023; JOB-008; FRE-003; Sofia Marenko; freelancer proposal; bid; technical proposal; estimate; milestone plan; portfolio; Spring Boot; PostgreSQL; Redis; Unit testing

4. PRP-024: PRP-024 Proposal by FRE-001 for JOB-008

Source document ID: PRP-024 | Data status: Synthetic (fictional freelancer proposal); snapshot of the proposal - the relational database is authoritative for live values

Purpose and scope: the fictional proposal PRP-024 by FRE-001 for JOB-008.

PRP-024 executive summary

PRP-024: FRE-001 offers JOB-008 for USD 3,200 in 4 weeks at 20 hours per week with 30% upfront. Exclusions: none.

PRP-024: Proposal by FRE-001 (Lina Haddad) for JOB-008

Field	Value (PRP-024)
Proposal ID	PRP-024
Job ID	JOB-008 - API performance and database tuning
Freelancer ID	FRE-001 (Lina Haddad), Full-Stack Developer (Angular + Spring Boot)
Submitted	2026-10-12
Total price	USD 3,200
Proposed duration	4 weeks
Committed hours per week	20
Upfront payment	30% of price
Available from	2026-11-02

Offer summary of PRP-024: FRE-001 (Lina Haddad) offers to deliver JOB-008 (API performance and database tuning) for USD 3,200 in 4 weeks at 20 hours per week, starting 2026-11-02. The offer is a synthetic snapshot; the database holds the authoritative price and duration.

Technical approach and skill statements in PRP-024

For each skill requested by JOB-008, the table gives what the proposal PRP-024 states. These are statements by the freelancer and are not verified facts; verification uses the profile and project evidence of FRE-001.

Skill requested	Role in JOB-008	Statement in PRP-024
Spring Boot	required/mandatory	FRE-001 states working experience with Spring Boot and cites PRJ-001, PRJ-002, PRJ-006.
PostgreSQL	required/mandatory	FRE-001 states working experience with PostgreSQL and cites PRJ-001, PRJ-002, PRJ-006.
Redis	optional	PRP-024 does not mention Redis.
Unit testing	optional	FRE-001 states working experience with Unit testing and cites PRJ-001.

Estimate and price breakdown of PRP-024

Planned hours of PRP-024 are derived from 20 hours per week x 4 weeks = 80 hours of capacity. Figures are illustrative.

Work package	Hours (PRP-024)	Status
Requirements and design	6	Included
Core build	40	Included
Integration	8	Included
Testing and defect fixing	12	Included
Deployment and handover	8	Included
Contingency	6	Included
Total planned hours	80	Implied rate about USD 40 per hour (illustrative)

Milestone plan of PRP-024

Milestone	Due	Deliverable (PRP-024)	Payment share	Amount
M1	Week 1	Requirements confirmation, design notes and environment setup	30%	USD 960
M2	Week 2	Working slice: Identify the 10 slowest queries using the query plan.	21%	USD 672
M3	Week 4	Feature-complete build in staging: Implement index or query changes with migrations. Add caching where appropriate.	28%	USD 896
M4	Week 4	Final delivery and handover: Provide before and after measurements.	21%	USD 672

Assumptions, exclusions and risks in PRP-024

Topic	Statement in PRP-024
Assumptions	PRP-024 assumes that the client provides: Client provides a sanitized database copy in week 1.
Exclusions	PRP-024 lists no exclusions: all requirements of JOB-008 are included.
Risks acknowledged	PRP-024 identifies this risk: The sale date is a hard deadline, which could move milestones M2 to M4.

Portfolio references cited by FRE-001 in PRP-024

Project ID	Project	Role of FRE-001	Contribution stated
PRJ-001	Souk Nova Online Marketplace Storefront	contributor	Checkout and account modules in Angular; catalog service in Spring Boot; catalog schema and Flyway migrations.
PRJ-002	TaskBridge Freelance Marketplace	contributor	Job-posting wizard in Angular and job services in Spring Boot.
PRJ-006	RoamLite Mobile Travel Companion	contributor	Spring Boot itinerary API, PostgreSQL schema and OpenAPI contract.

Attribution note for PRP-024: each contribution above is limited to the work of FRE-001 in the project; team work by other freelancer IDs is not claimed.

PRP-024 - Summary of key findings

- PRP-024 price USD 3,200, duration 4 weeks.
- PRP-024 exclusions: none.

PRP-024 - Keywords and alternative terminology

PRP-024; JOB-008; FRE-001; Lina Haddad; freelancer proposal; bid; technical proposal; estimate; milestone plan; portfolio; Spring Boot; PostgreSQL; Redis; Unit testing

5. PRP-025: PRP-025 Proposal by FRE-005 for JOB-008

Source document ID: PRP-025 | Data status: Synthetic (fictional freelancer proposal); snapshot of the proposal - the relational database is authoritative for live values

Purpose and scope: the fictional proposal PRP-025 by FRE-005 for JOB-008.

PRP-025 executive summary

PRP-025: FRE-005 offers JOB-008 for USD 4,000 in 5 weeks at 25 hours per week with 30% upfront. Exclusions: none.

PRP-025: Proposal by FRE-005 (Priya Raman) for JOB-008

Field	Value (PRP-025)
Proposal ID	PRP-025
Job ID	JOB-008 - API performance and database tuning
Freelancer ID	FRE-005 (Priya Raman), DevOps and Cloud Engineer
Submitted	2026-10-05
Total price	USD 4,000
Proposed duration	5 weeks
Committed hours per week	25
Upfront payment	30% of price
Available from	2026-10-28

Offer summary of PRP-025: FRE-005 (Priya Raman) offers to deliver JOB-008 (API performance and database tuning) for USD 4,000 in 5 weeks at 25 hours per week, starting 2026-10-28. The offer is a synthetic snapshot; the database holds the authoritative price and duration.

Technical approach and skill statements in PRP-025

For each skill requested by JOB-008, the table gives what the proposal PRP-025 states. These are statements by the freelancer and are not verified facts; verification uses the profile and project evidence of FRE-005.

Skill requested	Role in JOB-008	Statement in PRP-025
Spring Boot	required/mandatory	PRP-025 says FRE-005 has not delivered Spring Boot before and would learn it in milestone 1.
PostgreSQL	required/mandatory	PRP-025 does not mention PostgreSQL.
Redis	optional	PRP-025 says FRE-005 has not delivered Redis before and would learn it in milestone 1.
Unit testing	optional	PRP-025 does not mention Unit testing.

Estimate and price breakdown of PRP-025

Planned hours of PRP-025 are derived from 25 hours per week x 5 weeks = 125 hours of capacity. Figures are illustrative.

Work package	Hours (PRP-025)	Status
Requirements and design	10	Included
Core build	62	Included
Integration	12	Included
Testing and defect fixing	19	Included
Deployment and handover	12	Included
Contingency	9	Included
Total planned hours	124	Implied rate about USD 32 per hour (illustrative)

Milestone plan of PRP-025

Milestone	Due	Deliverable (PRP-025)	Payment share	Amount
M1	Week 2	Requirements confirmation, design notes and environment setup	30%	USD 1,200
M2	Week 3	Working slice: Identify the 10 slowest queries using the query plan.	21%	USD 840
M3	Week 4	Feature-complete build in staging: Implement index or query changes with migrations. Add caching where appropriate.	28%	USD 1,120
M4	Week 5	Final delivery and handover: Provide before and after measurements.	21%	USD 840

Assumptions, exclusions and risks in PRP-025

Topic	Statement in PRP-025
Assumptions	PRP-025 assumes that the client provides: Client provides a sanitized database copy in week 1.
Exclusions	PRP-025 lists no exclusions: all requirements of JOB-008 are included.
Risks acknowledged	PRP-025 identifies this risk: The sale date is a hard deadline, which could move milestones M2 to M4.

Portfolio references cited by FRE-005 in PRP-025

Project ID	Project	Role of FRE-005	Contribution stated
PRJ-001	Souk Nova Online Marketplace Storefront	contributor	GitHub Actions CI/CD pipeline and Docker image build; staging deployment scripts.
PRJ-004	DocuPilot RAG Knowledge Assistant	contributor	Containerized deployment and CI/CD for the pipeline and admin API.
PRJ-005	LaunchPad Cloud Deployment Platform	lead	Terraform modules, AWS accounts, GitHub Actions pipelines, staging Kubernetes cluster and monitoring.

Attribution note for PRP-025: each contribution above is limited to the work of FRE-005 in the project; team work by other freelancer IDs is not claimed.

PRP-025 - Summary of key findings

- PRP-025 price USD 4,000, duration 5 weeks.
- PRP-025 exclusions: none.

PRP-025 - Keywords and alternative terminology

PRP-025; JOB-008; FRE-005; Priya Raman; freelancer proposal; bid; technical proposal; estimate; milestone plan; portfolio; Spring Boot; PostgreSQL; Redis; Unit testing

6. PRP-026: PRP-026 Proposal by FRE-002 for JOB-009

Source document ID: PRP-026 | Data status: Synthetic (fictional freelancer proposal); snapshot of the proposal - the relational database is authoritative for live values

Purpose and scope: the fictional proposal PRP-026 by FRE-002 for JOB-009.

PRP-026 executive summary

PRP-026: FRE-002 offers JOB-009 for USD 6,200 in 8 weeks at 30 hours per week with 30% upfront. Exclusions: none.

PRP-026: Proposal by FRE-002 (Omar Belkacem) for JOB-009

Field	Value (PRP-026)
Proposal ID	PRP-026
Job ID	JOB-009 - E-commerce storefront refresh
Freelancer ID	FRE-002 (Omar Belkacem), Frontend Angular Developer
Submitted	2026-10-06
Total price	USD 6,200
Proposed duration	8 weeks
Committed hours per week	30
Upfront payment	30% of price
Available from	2026-10-26

Offer summary of PRP-026: FRE-002 (Omar Belkacem) offers to deliver JOB-009 (E-commerce storefront refresh) for USD 6,200 in 8 weeks at 30 hours per week, starting 2026-10-26. The offer is a synthetic snapshot; the database holds the authoritative price and duration.

Technical approach and skill statements in PRP-026

For each skill requested by JOB-009, the table gives what the proposal PRP-026 states. These are statements by the freelancer and are not verified facts; verification uses the profile and project evidence of FRE-002.

Skill requested	Role in JOB-009	Statement in PRP-026
Angular	required/mandatory	FRE-002 states working experience with Angular and cites PRJ-001, PRJ-002.
TypeScript	required	FRE-002 states working experience with TypeScript and cites PRJ-001, PRJ-002.
Unit testing	required	FRE-002 states working experience with Unit testing and cites PRJ-001, PRJ-002.
Accessibility	required	FRE-002 states working experience with Accessibility and cites PRJ-002.
Spring Boot	optional	PRP-026 does not mention Spring Boot.

Estimate and price breakdown of PRP-026

Planned hours of PRP-026 are derived from 30 hours per week x 8 weeks = 240 hours of capacity. Figures are illustrative.

Work package	Hours (PRP-026)	Status
Requirements and design	19	Included
Core build	120	Included
Integration	24	Included
Testing and defect fixing	36	Included
Deployment and handover	24	Included
Contingency	17	Included
Total planned hours	240	Implied rate about USD 26 per hour (illustrative)

Milestone plan of PRP-026

Milestone	Due	Deliverable (PRP-026)	Payment share	Amount
M1	Week 2	Requirements confirmation, design notes and environment setup	30%	USD 1,860
M2	Week 4	Working slice: Rebuild listing, detail and cart pages in Angular.	21%	USD 1,302
M3	Week 7	Feature-complete build in staging: Pages meet agreed accessibility checks (labels, focus order, contrast). Components have unit tests.	28%	USD 1,736
M4	Week 8	Final delivery and handover: Layout is responsive.	21%	USD 1,302

Assumptions, exclusions and risks in PRP-026

Topic	Statement in PRP-026
Assumptions	PRP-026 assumes that the client provides: Client provides design guidelines and the existing API.
Exclusions	PRP-026 lists no exclusions: all requirements of JOB-009 are included.
Risks acknowledged	PRP-026 identifies this risk: Client provides design guidelines and the existing API, which could move milestones M2 to M4.

Portfolio references cited by FRE-002 in PRP-026

Project ID	Project	Role of FRE-002	Contribution stated
PRJ-001	Souk Nova Online Marketplace Storefront	contributor	Product filtering, pagination and search-as-you-type components in Angular with their unit tests.
PRJ-002	TaskBridge Freelance Marketplace	contributor	Freelancer proposals dashboard in Angular using NgRx; accessibility fixes.

Attribution note for PRP-026: each contribution above is limited to the work of FRE-002 in the project; team work by other freelancer IDs is not claimed.

PRP-026 - Summary of key findings

- PRP-026 price USD 6,200, duration 8 weeks.
- PRP-026 exclusions: none.

PRP-026 - Keywords and alternative terminology

PRP-026; JOB-009; FRE-002; Omar Belkacem; freelancer proposal; bid; technical proposal; estimate; milestone plan; portfolio; Angular; TypeScript; Unit testing; Accessibility; Spring Boot

7. PRP-027: PRP-027 Proposal by FRE-001 for JOB-009

Source document ID: PRP-027 | Data status: Synthetic (fictional freelancer proposal); snapshot of the proposal - the relational database is authoritative for live values

Purpose and scope: the fictional proposal PRP-027 by FRE-001 for JOB-009.

PRP-027 executive summary

PRP-027: FRE-001 offers JOB-009 for USD 6,800 in 9 weeks at 20 hours per week with 30% upfront. Exclusions: Testing (optional add-on estimated at USD 900).

PRP-027: Proposal by FRE-001 (Lina Haddad) for JOB-009

Field	Value (PRP-027)
Proposal ID	PRP-027
Job ID	JOB-009 - E-commerce storefront refresh
Freelancer ID	FRE-001 (Lina Haddad), Full-Stack Developer (Angular + Spring Boot)
Submitted	2026-10-07
Total price	USD 6,800
Proposed duration	9 weeks
Committed hours per week	20
Upfront payment	30% of price
Available from	2026-11-02

Offer summary of PRP-027: FRE-001 (Lina Haddad) offers to deliver JOB-009 (E-commerce storefront refresh) for USD 6,800 in 9 weeks at 20 hours per week, starting 2026-11-02. The offer is a synthetic snapshot; the database holds the authoritative price and duration.

Technical approach and skill statements in PRP-027

For each skill requested by JOB-009, the table gives what the proposal PRP-027 states. These are statements by the freelancer and are not verified facts; verification uses the profile and project evidence of FRE-001.

Skill requested	Role in JOB-009	Statement in PRP-027
Angular	required/mandatory	FRE-001 states working experience with Angular and cites PRJ-001, PRJ-002.
TypeScript	required	FRE-001 states working experience with TypeScript and cites PRJ-001, PRJ-002.
Unit testing	required	FRE-001 states working experience with Unit testing and cites PRJ-001.
Accessibility	required	PRP-027 does not mention Accessibility.
Spring Boot	optional	FRE-001 states working experience with Spring Boot and cites PRJ-001, PRJ-002, PRJ-006.

Estimate and price breakdown of PRP-027

Planned hours of PRP-027 are derived from 20 hours per week x 9 weeks = 180 hours of capacity. Figures are illustrative.

Work package	Hours (PRP-027)	Status
Requirements and design	14	Included
Core build	90	Included
Integration	18	Included
Testing and defect fixing	0	Excluded
Deployment and handover	18	Included
Contingency	13	Included
Total planned hours	153	Implied rate about USD 44 per hour (illustrative)

Milestone plan of PRP-027

Milestone	Due	Deliverable (PRP-027)	Payment share	Amount
M1	Week 3	Requirements confirmation, design notes and environment setup	30%	USD 2,040
M2	Week 5	Working slice: Rebuild listing, detail and cart pages in Angular.	21%	USD 1,428
M3	Week 8	Feature-complete build in staging: Pages meet agreed accessibility checks (labels, focus order, contrast). Components have unit tests.	28%	USD 1,904
M4	Week 9	Final delivery and handover: Layout is responsive.	21%	USD 1,428

Assumptions, exclusions and risks in PRP-027

Topic	Statement in PRP-027
Assumptions	PRP-027 assumes that the client provides: Client provides design guidelines and the existing API.
Exclusions	Testing (optional add-on estimated at USD 900).
Risks acknowledged	PRP-027 identifies this risk: Client provides design guidelines and the existing API, which could move milestones M2 to M4.

Portfolio references cited by FRE-001 in PRP-027

Project ID	Project	Role of FRE-001	Contribution stated
PRJ-001	Souk Nova Online Marketplace Storefront	contributor	Checkout and account modules in Angular; catalog service in Spring Boot; catalog schema and Flyway migrations.
PRJ-002	TaskBridge Freelance Marketplace	contributor	Job-posting wizard in Angular and job services in Spring Boot.
PRJ-006	RoamLite Mobile Travel Companion	contributor	Spring Boot itinerary API, PostgreSQL schema and OpenAPI contract.

Attribution note for PRP-027: each contribution above is limited to the work of FRE-001 in the project; team work by other freelancer IDs is not claimed.

PRP-027 - Summary of key findings

- PRP-027 price USD 6,800, duration 9 weeks.
- PRP-027 exclusions: Testing (optional add-on estimated at USD 900).

PRP-027 - Keywords and alternative terminology

PRP-027; JOB-009; FRE-001; Lina Haddad; freelancer proposal; bid; technical proposal; estimate; milestone plan; portfolio; Angular; TypeScript; Unit testing; Accessibility; Spring Boot

8. PRP-028: PRP-028 Proposal by FRE-005 for JOB-010

Source document ID: PRP-028 | Data status: Synthetic (fictional freelancer proposal); snapshot of the proposal - the relational database is authoritative for live values

Purpose and scope: the fictional proposal PRP-028 by FRE-005 for JOB-010.

PRP-028 executive summary

PRP-028: FRE-005 offers JOB-010 for USD 4,200 in 6 weeks at 20 hours per week with 30% upfront. Exclusions: none.

PRP-028: Proposal by FRE-005 (Priya Raman) for JOB-010

Field	Value (PRP-028)
Proposal ID	PRP-028
Job ID	JOB-010 - CI/CD pipeline and container hardening
Freelancer ID	FRE-005 (Priya Raman), DevOps and Cloud Engineer
Submitted	2026-10-08
Total price	USD 4,200
Proposed duration	6 weeks
Committed hours per week	20
Upfront payment	30% of price
Available from	2026-10-28

Offer summary of PRP-028: FRE-005 (Priya Raman) offers to deliver JOB-010 (CI/CD pipeline and container hardening) for USD 4,200 in 6 weeks at 20 hours per week, starting 2026-10-28. The offer is a synthetic snapshot; the database holds the authoritative price and duration.

Technical approach and skill statements in PRP-028

For each skill requested by JOB-010, the table gives what the proposal PRP-028 states. These are statements by the freelancer and are not verified facts; verification uses the profile and project evidence of FRE-005.

Skill requested	Role in JOB-010	Statement in PRP-028
Docker	required/mandatory	FRE-005 states working experience with Docker and cites PRJ-001, PRJ-004, PRJ-005.
CI/CD	required/mandatory	FRE-005 states working experience with CI/CD and cites PRJ-001, PRJ-005.
Security scanning	optional	FRE-005 states in PRP-028 that Security scanning has been used before; no project ID is given.
Monitoring	optional	FRE-005 states working experience with Monitoring and cites PRJ-005.

Estimate and price breakdown of PRP-028

Planned hours of PRP-028 are derived from 20 hours per week x 6 weeks = 120 hours of capacity. Figures are illustrative.

Work package	Hours (PRP-028)	Status
Requirements and design	10	Included
Core build	60	Included
Integration	12	Included
Testing and defect fixing	18	Included
Deployment and handover	12	Included
Contingency	8	Included
Total planned hours	120	Implied rate about USD 35 per hour (illustrative)

Milestone plan of PRP-028

Milestone	Due	Deliverable (PRP-028)	Payment share	Amount
M1	Week 2	Requirements confirmation, design notes and environment setup	30%	USD 1,260
M2	Week 3	Working slice: Pipeline builds, tests and deploys both services.	21%	USD 882
M3	Week 5	Feature-complete build in staging: Images run as non-root and are scanned. Secrets come from a secret store.	28%	USD 1,176
M4	Week 6	Final delivery and handover: A short runbook is delivered.	21%	USD 882

Assumptions, exclusions and risks in PRP-028

Topic	Statement in PRP-028
Assumptions	PRP-028 assumes that the client provides: Client provides repository and staging access.
Exclusions	PRP-028 lists no exclusions: all requirements of JOB-010 are included.
Risks acknowledged	PRP-028 identifies this risk: Client provides repository and staging access, which could move milestones M2 to M4.

Portfolio references cited by FRE-005 in PRP-028

Project ID	Project	Role of FRE-005	Contribution stated
PRJ-001	Souk Nova Online Marketplace Storefront	contributor	GitHub Actions CI/CD pipeline and Docker image build; staging deployment scripts.
PRJ-004	DocuPilot RAG Knowledge Assistant	contributor	Containerized deployment and CI/CD for the pipeline and admin API.
PRJ-005	LaunchPad Cloud Deployment Platform	lead	Terraform modules, AWS accounts, GitHub Actions pipelines, staging Kubernetes cluster and monitoring.

Attribution note for PRP-028: each contribution above is limited to the work of FRE-005 in the project; team work by other freelancer IDs is not claimed.

PRP-028 - Summary of key findings

- PRP-028 price USD 4,200, duration 6 weeks.
- PRP-028 exclusions: none.

PRP-028 - Keywords and alternative terminology

PRP-028; JOB-010; FRE-005; Priya Raman; freelancer proposal; bid; technical proposal; estimate; milestone plan; portfolio; Docker; CI/CD; Security scanning; Monitoring

9. PRP-029: PRP-029 Proposal by FRE-001 for JOB-010

Source document ID: PRP-029 | Data status: Synthetic (fictional freelancer proposal); snapshot of the proposal - the relational database is authoritative for live values

Purpose and scope: the fictional proposal PRP-029 by FRE-001 for JOB-010.

PRP-029 executive summary

PRP-029: FRE-001 offers JOB-010 for USD 3,000 in 4 weeks at 20 hours per week with 50% upfront. Exclusions: none.

PRP-029: Proposal by FRE-001 (Lina Haddad) for JOB-010

Field	Value (PRP-029)
Proposal ID	PRP-029
Job ID	JOB-010 - CI/CD pipeline and container hardening
Freelancer ID	FRE-001 (Lina Haddad), Full-Stack Developer (Angular + Spring Boot)
Submitted	2026-10-09
Total price	USD 3,000
Proposed duration	4 weeks
Committed hours per week	20
Upfront payment	50% of price
Available from	2026-11-02

Offer summary of PRP-029: FRE-001 (Lina Haddad) offers to deliver JOB-010 (CI/CD pipeline and container hardening) for USD 3,000 in 4 weeks at 20 hours per week, starting 2026-11-02. The offer is a synthetic snapshot; the database holds the authoritative price and duration.

Technical approach and skill statements in PRP-029

For each skill requested by JOB-010, the table gives what the proposal PRP-029 states. These are statements by the freelancer and are not verified facts; verification uses the profile and project evidence of FRE-001.

Skill requested	Role in JOB-010	Statement in PRP-029
Docker	required/mandatory	FRE-001 states working experience with Docker and cites PRJ-001.
CI/CD	required/mandatory	FRE-001 states in PRP-029 that CI/CD has been used before; no project ID is given.
Security scanning	optional	PRP-029 says FRE-001 has not delivered Security scanning before and would learn it in milestone 1.
Monitoring	optional	PRP-029 does not mention Monitoring.

Estimate and price breakdown of PRP-029

Planned hours of PRP-029 are derived from 20 hours per week x 4 weeks = 80 hours of capacity. Figures are illustrative.

Work package	Hours (PRP-029)	Status
Requirements and design	6	Included
Core build	40	Included
Integration	8	Included
Testing and defect fixing	12	Included
Deployment and handover	8	Included
Contingency	6	Included
Total planned hours	80	Implied rate about USD 38 per hour (illustrative)

Milestone plan of PRP-029

Milestone	Due	Deliverable (PRP-029)	Payment share	Amount
M1	Week 1	Requirements confirmation, design notes and environment setup	50%	USD 1,500
M2	Week 2	Working slice: Pipeline builds, tests and deploys both services.	15%	USD 450
M3	Week 4	Feature-complete build in staging: Images run as non-root and are scanned. Secrets come from a secret store.	20%	USD 600
M4	Week 4	Final delivery and handover: A short runbook is delivered.	15%	USD 450

Assumptions, exclusions and risks in PRP-029

Topic	Statement in PRP-029
Assumptions	PRP-029 assumes that the client provides: Client provides repository and staging access.
Exclusions	PRP-029 lists no exclusions: all requirements of JOB-010 are included.
Risks acknowledged	PRP-029 identifies this risk: Client provides repository and staging access, which could move milestones M2 to M4.

Portfolio references cited by FRE-001 in PRP-029

Project ID	Project	Role of FRE-001	Contribution stated
PRJ-001	Souk Nova Online Marketplace Storefront	contributor	Checkout and account modules in Angular; catalog service in Spring Boot; catalog schema and Flyway migrations.
PRJ-002	TaskBridge Freelance Marketplace	contributor	Job-posting wizard in Angular and job services in Spring Boot.
PRJ-006	RoamLite Mobile Travel Companion	contributor	Spring Boot itinerary API, PostgreSQL schema and OpenAPI contract.

Attribution note for PRP-029: each contribution above is limited to the work of FRE-001 in the project; team work by other freelancer IDs is not claimed.

PRP-029 - Summary of key findings

- PRP-029 price USD 3,000, duration 4 weeks.
- PRP-029 exclusions: none.

PRP-029 - Keywords and alternative terminology

PRP-029; JOB-010; FRE-001; Lina Haddad; freelancer proposal; bid; technical proposal; estimate; milestone plan; portfolio; Docker; CI/CD; Security scanning; Monitoring

10. PRP-030: PRP-030 Proposal by FRE-004 for JOB-010

Source document ID: PRP-030 | Data status: Synthetic (fictional freelancer proposal); snapshot of the proposal - the relational database is authoritative for live values

Purpose and scope: the fictional proposal PRP-030 by FRE-004 for JOB-010.

PRP-030 executive summary

PRP-030: FRE-004 offers JOB-010 for USD 3,800 in 6 weeks at 20 hours per week with 30% upfront. Exclusions: none.

PRP-030: Proposal by FRE-004 (Daniel Okafor) for JOB-010

Field	Value (PRP-030)
Proposal ID	PRP-030
Job ID	JOB-010 - CI/CD pipeline and container hardening
Freelancer ID	FRE-004 (Daniel Okafor), AI/ML Engineer (Python, RAG)
Submitted	2026-10-10
Total price	USD 3,800
Proposed duration	6 weeks
Committed hours per week	20
Upfront payment	30% of price
Available from	2026-11-02

Offer summary of PRP-030: FRE-004 (Daniel Okafor) offers to deliver JOB-010 (CI/CD pipeline and container hardening) for USD 3,800 in 6 weeks at 20 hours per week, starting 2026-11-02. The offer is a synthetic snapshot; the database holds the authoritative price and duration.

Technical approach and skill statements in PRP-030

For each skill requested by JOB-010, the table gives what the proposal PRP-030 states. These are statements by the freelancer and are not verified facts; verification uses the profile and project evidence of FRE-004.

Skill requested	Role in JOB-010	Statement in PRP-030
Docker	required/mandatory	FRE-004 states working experience with Docker and cites PRJ-004.
CI/CD	required/mandatory	PRP-030 says FRE-004 has not delivered CI/CD before and would learn it in milestone 1.
Security scanning	optional	PRP-030 does not mention Security scanning.
Monitoring	optional	FRE-004 states in PRP-030 that Monitoring has been used before; no project ID is given.

Estimate and price breakdown of PRP-030

Planned hours of PRP-030 are derived from 20 hours per week x 6 weeks = 120 hours of capacity. Figures are illustrative.

Work package	Hours (PRP-030)	Status
Requirements and design	10	Included
Core build	60	Included
Integration	12	Included
Testing and defect fixing	18	Included
Deployment and handover	12	Included
Contingency	8	Included
Total planned hours	120	Implied rate about USD 32 per hour (illustrative)

Milestone plan of PRP-030

Milestone	Due	Deliverable (PRP-030)	Payment share	Amount
M1	Week 2	Requirements confirmation, design notes and environment setup	30%	USD 1,140
M2	Week 3	Working slice: Pipeline builds, tests and deploys both services.	21%	USD 798
M3	Week 5	Feature-complete build in staging: Images run as non-root and are scanned. Secrets come from a secret store.	28%	USD 1,064
M4	Week 6	Final delivery and handover: A short runbook is delivered.	21%	USD 798

Assumptions, exclusions and risks in PRP-030

Topic	Statement in PRP-030
Assumptions	PRP-030 assumes that the client provides: Client provides repository and staging access.
Exclusions	PRP-030 lists no exclusions: all requirements of JOB-010 are included.
Risks acknowledged	PRP-030 identifies this risk: Client provides repository and staging access, which could move milestones M2 to M4.

Portfolio references cited by FRE-004 in PRP-030

Project ID	Project	Role of FRE-004	Contribution stated
PRJ-003	ShopSense Product Recommendation Engine	lead	Data preparation, collaborative-filtering baseline, offline evaluation and the PyTorch ranking experiment.
PRJ-004	DocuPilot RAG Knowledge Assistant	lead	Ingestion pipeline, chunking, hybrid retrieval, answer endpoint with citations, evaluation set.

Attribution note for PRP-030: each contribution above is limited to the work of FRE-004 in the project; team work by other freelancer IDs is not claimed.

PRP-030 - Summary of key findings

- PRP-030 price USD 3,800, duration 6 weeks.
- PRP-030 exclusions: none.

PRP-030 - Keywords and alternative terminology

PRP-030; JOB-010; FRE-004; Daniel Okafor; freelancer proposal; bid; technical proposal; estimate; milestone plan; portfolio; Docker; CI/CD; Security scanning; Monitoring

11. PORT-001: PORT-001 Freelancer Portfolios and Evidence Summaries (FRE-001 to FRE-006)

Source document ID: PORT-001 | Data status: Synthetic (fictional persons and records)

Purpose and scope: portfolio and evidence summaries of the six fictional freelancers who submit the proposals, used to verify claims made inside proposals.

PORT-001 executive summary

Portfolio summaries for FRE-001 to FRE-006 with skills, evidence status, project contributions, limitations, unverified claims and fictional client reviews.

PORT-001 - Evidence scale and how to read portfolio summaries

Each freelancer summary lists skills with an evidence status. 'verified' means a project artifact exists in the synthetic dataset; 'claimed' means no artifact exists. Years of experience are synthetic and never used to infer proficiency.

Level	Meaning in this dataset	Typical evidence required
L1 Familiar	Has used the technology in tutorials or small tasks; needs guidance.	A listed course, a small demo or a claim.
L2 Working	Completes well-defined tasks independently in a team project.	Documented contribution to one project with named artifacts.
L3 Proficient	Designs and delivers features independently, including tests and error handling.	Documented implementation plus tests or review, in at least one project.
L4 Advanced	Makes architecture decisions, resolves hard defects and guides others.	Multiple projects, measurable improvements and documented trade-off decisions.

PORT-001 - Project outcomes overview

Project ID	Project	Domain	Outcome	Team	Key limitation
PRJ-001	Souk Nova Online Marketplace Storefront	ecommerce	success	FRE-001, FRE-002, FRE-003, FRE-005	No load test above 50,000 seeded orders.
PRJ-002	TaskBridge Freelance Marketplace	marketplace	partial	FRE-001, FRE-002, FRE-003	Escrow reconciliation defect unresolved.
PRJ-003	ShopSense Product Recommendation Engine	ai	partial	FRE-004, FRE-003	No online A/B evidence.
PRJ-004	DocuPilot RAG Knowledge Assistant	ai	success	FRE-004, FRE-003, FRE-005	Evaluation set is small.
PRJ-005	LaunchPad Cloud Deployment Platform	cloud	partial	FRE-005	Production cut-over not completed.
PRJ-006	RoamLite Mobile Travel Companion	mobile	partial	FRE-006, FRE-001	iOS release not documented.

Outcome 'partial' means the project was accepted with documented unresolved issues. Full contribution detail per freelancer follows.

PORT-001 - FRE-001 portfolio and evidence summary: Lina Haddad

Professional summary and specialization

Lina Haddad (FRE-001) is a fictional full-stack developer who builds Angular front ends and Spring Boot back ends on PostgreSQL. She is strongest at end-to-end feature delivery in medium-sized web products and has no documented evidence in machine learning or mobile development.

FRE-001 specialization: Full-Stack Developer (Angular + Spring Boot). FRE-001 is a synthetic persona created only for testing a retrieval-augmented generation (RAG) proposal-review system; the person, employer names, ratings and outcomes are fictional.

> *Synthetic data notice: all experience figures for FRE-001 (Lina Haddad) are fictional. The value of 6 years is a synthetic attribute and is not used by itself to infer skill proficiency.*

Skill evidence table for FRE-001

The table lists every skill attributed to FRE-001. Status 'verified' means a project artifact exists in the synthetic dataset; 'claimed' means the skill is stated on the profile without artifact evidence.

Skill	Level	Status	Project IDs	Evidence for FRE-001
Angular	L3 Proficient	verified	PRJ-001, PRJ-002	Built the checkout and account modules in PRJ-001 with 14 component tests; built the job-posting wizard in PRJ-002.
TypeScript	L3 Proficient	verified	PRJ-001, PRJ-002	Typed models and service layer for the PRJ-001 checkout module; strict mode enabled in PRJ-002.
Spring Boot	L3 Proficient	verified	PRJ-001, PRJ-002, PRJ-006	Implemented the catalog service in PRJ-001, job services in PRJ-002 and the itinerary API in PRJ-006.

Skill	Level	Status	Project IDs	Evidence for FRE-001
REST API design	L3 Proficient	verified	PRJ-001, PRJ-006	Published OpenAPI specifications for the catalog service (PRJ-001) and itinerary API (PRJ-006).
PostgreSQL	L3 Proficient	verified	PRJ-001, PRJ-002, PRJ-006	Designed the catalog schema and Flyway migrations in PRJ-001; documented indexing choices in PRJ-002.
Docker	L2 Working	verified	PRJ-001	Wrote the docker-compose development environment in PRJ-001; no production container evidence.
Unit testing	L2 Working	verified	PRJ-001	Wrote 14 Angular component tests in PRJ-001; backend test coverage in PRJ-002 not documented.
Kubernetes	L2 Working	claimed	none	Listed on her profile; no project evidence exists in the dataset.
CI/CD	L1 Familiar	claimed	none	Mentions pipelines on her profile; PRJ-001 pipeline was built by FRE-005, not FRE-001.

Portfolio projects and responsibilities of FRE-001

FRE-001 in PRJ-001: Souk Nova Online Marketplace Storefront

Role of FRE-001 in PRJ-001: contributor. Contribution: Checkout and account modules in Angular; catalog service in Spring Boot; catalog schema and Flyway migrations. Technologies evidenced for FRE-001 in PRJ-001: Angular, TypeScript, Spring Boot, REST API design, PostgreSQL, Docker, Unit testing. Project outcome in the synthetic scenario: success. Other freelancers in PRJ-001: FRE-002, FRE-003, FRE-005; their work must not be attributed to FRE-001.

FRE-001 in PRJ-002: TaskBridge Freelance Marketplace

Role of FRE-001 in PRJ-002: contributor. Contribution: Job-posting wizard in Angular and job services in Spring Boot. Technologies evidenced for FRE-001 in PRJ-002: Angular, TypeScript, Spring Boot, PostgreSQL. Project outcome in the synthetic scenario: partial. Other freelancers in PRJ-002: FRE-002, FRE-003; their work must not be attributed to FRE-001.

FRE-001 in PRJ-006: RoamLite Mobile Travel Companion

Role of FRE-001 in PRJ-006: contributor. Contribution: Spring Boot itinerary API, PostgreSQL schema and OpenAPI contract. Technologies evidenced for FRE-001 in PRJ-006: Spring Boot, REST API design, PostgreSQL. Project outcome in the synthetic scenario: partial. Other freelancers in PRJ-006: FRE-006; their work must not be attributed to FRE-001.

Known limitations and risks for FRE-001

- No documented machine learning, mobile or Kubernetes work.
- Backend test coverage for PRJ-002 is not documented.
- Docker use is limited to local development environments.

Verified evidence, unverified claims and missing information for FRE-001

Category	Items for FRE-001
Verified evidence (inside the synthetic dataset)	Angular L3 Proficient; TypeScript L3 Proficient; Spring Boot L3 Proficient; REST API design L3 Proficient; PostgreSQL L3 Proficient; Docker L2 Working; Unit testing L2 Working
Unverified claims	Kubernetes proficiency (claimed, no evidence).; CI/CD authoring (claimed, pipeline in PRJ-001 was authored by FRE-005).
Missing information	Production incident or on-call history.; Performance test results for her own services.; Any client review for work outside web development.

Rule for the RAG assistant: an unverified claim for FRE-001 may be mentioned as a claim but must not be presented as demonstrated experience. Missing information must be reported as missing, not as proof of

incompetence.

Fictional client reviews linked to FRE-001

Reviews of FRE-001 are synthetic. Rating is on a 1 to 5 scale. Review type states whether the comment is specific (observable facts), mixed or vague (subjective).

Review ID	Project	Rating	Date	Type	Comment
REV-001	PRJ-001	5	2024-07-02	specific	Delivered the checkout flow with clear component tests and explained schema decisions in writing.
REV-002	PRJ-002	4	2025-03-10	specific	Job-posting wizard worked as specified; two validation edge cases were fixed after review.
REV-003	PRJ-006	4	2026-01-12	mixed	Itinerary API contract was clear. Response times varied during the second month.

Interpretation for FRE-001: 3 reviews is a small sample. Vague comments such as the low-detail ones must not be used to infer technical competence. See QUA-004_Client_Review_Interpretation.

PORT-001 - FRE-002 portfolio and evidence summary: Omar Belkacem

Professional summary and specialization

Omar Belkacem (FRE-002) is a fictional frontend specialist whose strongest documented skills are Angular, TypeScript, RxJS and NgRx state management. He has no documented backend, database or DevOps evidence.

FRE-002 specialization: Frontend Angular Developer. FRE-002 is a synthetic persona created only for testing a retrieval-augmented generation (RAG) proposal-review system; the person, employer names, ratings and outcomes are fictional.

> *Synthetic data notice: all experience figures for FRE-002 (Omar Belkacem) are fictional. The value of 5 years is a synthetic attribute and is not used by itself to infer skill proficiency.*

Skill evidence table for FRE-002

The table lists every skill attributed to FRE-002. Status 'verified' means a project artifact exists in the synthetic dataset; 'claimed' means the skill is stated on the profile without artifact evidence.

Skill	Level	Status	Project IDs	Evidence for FRE-002
Angular	L4 Advanced	verified	PRJ-001, PRJ-002	Implemented product filtering, pagination and unit tests in PRJ-001; built the freelancer dashboard with lazy-loaded modules in PRJ-002.
TypeScript	L4 Advanced	verified	PRJ-001, PRJ-002	Defined shared typed contracts used by PRJ-002 dashboard components.
RxJS	L3 Proficient	verified	PRJ-001, PRJ-002	Used debounced RxJS streams for PRJ-001 search-as-you-type and for PRJ-002 dashboard polling.
NgRx	L3 Proficient	verified	PRJ-002	Introduced NgRx store, effects and selectors for the PRJ-002 proposals dashboard.
Unit testing	L3 Proficient	verified	PRJ-001, PRJ-002	Jasmine/Karma tests for the PRJ-001 filtering component and 31 tests for PRJ-002 selectors and effects.
Accessibility	L2 Working	verified	PRJ-002	Fixed keyboard navigation and label issues found in a partial PRJ-002 audit; no full WCAG audit documented.
Integration testing	L2 Working	claimed	none	End-to-end (Cypress) experience is claimed; no test artifacts exist in the dataset.

Portfolio projects and responsibilities of FRE-002

FRE-002 in PRJ-001: Souk Nova Online Marketplace Storefront

Role of FRE-002 in PRJ-001: contributor. Contribution: Product filtering, pagination and search-as-you-type components in Angular with their unit tests. Technologies evidenced for FRE-002 in PRJ-001: Angular, TypeScript, RxJS, Unit testing. Project outcome in the synthetic scenario: success. Other freelancers in PRJ-001: FRE-001, FRE-003, FRE-005; their work must not be attributed to FRE-002.

FRE-002 in PRJ-002: TaskBridge Freelance Marketplace

Role of FRE-002 in PRJ-002: contributor. Contribution: Freelancer proposals dashboard in Angular using NgRx; accessibility fixes. Technologies evidenced for FRE-002 in PRJ-002: Angular, TypeScript, RxJS, NgRx, Unit testing, Accessibility. Project outcome in the synthetic scenario: partial. Other freelancers in PRJ-002: FRE-001, FRE-003; their work must not be attributed to FRE-002.

Known limitations and risks for FRE-002

- No documented backend, database, DevOps or mobile evidence.
- Accessibility evidence covers one audit pass only.
- End-to-end testing is claimed but unverified.

Verified evidence, unverified claims and missing information for FRE-002

Category	Items for FRE-002
Verified evidence (inside the synthetic dataset)	Angular L4 Advanced; TypeScript L4 Advanced; RxJS L3 Proficient; NgRx L3 Proficient; Unit testing L3 Proficient; Accessibility L2 Working
Unverified claims	Cypress end-to-end testing (claimed).
Missing information	Any backend work.; Performance profiling results for Angular bundle size.; Evidence of working with design systems at scale.

Rule for the RAG assistant: an unverified claim for FRE-002 may be mentioned as a claim but must not be presented as demonstrated experience. Missing information must be reported as missing, not as proof of incompetence.

Fictional client reviews linked to FRE-002

Reviews of FRE-002 are synthetic. Rating is on a 1 to 5 scale. Review type states whether the comment is specific (observable facts), mixed or vague (subjective).

Review ID	Project	Rating	Date	Type	Comment
REV-004	PRJ-001	5	2024-07-02	specific	Filtering component handled combined filters smoothly and shipped with unit tests.
REV-005	PRJ-002	5	2025-03-11	specific	Dashboard state handling with NgRx was easy to extend; keyboard navigation issues were fixed quickly.
REV-006	PRJ-002	3	2025-03-12	vague	Good developer but communication style was not my favourite.

Interpretation for FRE-002: 3 reviews is a small sample. Vague comments such as the low-detail ones must not be used to infer technical competence. See QUA-004_Client_Review_Interpretation.

PORT-001 - FRE-003 portfolio and evidence summary: Sofia Marenko

Professional summary and specialization

Sofia Marenko (FRE-003) is a fictional backend developer with the deepest documented Spring Boot and PostgreSQL evidence in the dataset, including query tuning, JWT security and integration tests. She has no documented frontend or machine learning implementation work.

FRE-003 specialization: Backend Spring Boot Developer. FRE-003 is a synthetic persona created only for testing a retrieval-augmented generation (RAG) proposal-review system; the person, employer names, ratings and outcomes are fictional.

Synthetic data notice: all experience figures for FRE-003 (Sofia Marenko) are fictional. The value of 7 years is a synthetic attribute and is not used by itself to infer skill proficiency.

Skill evidence table for FRE-003

The table lists every skill attributed to FRE-003. Status 'verified' means a project artifact exists in the synthetic dataset; 'claimed' means the skill is stated on the profile without artifact evidence.

Skill	Level	Status	Project IDs	Evidence for FRE-003
Spring Boot	L4 Advanced	verified	PRJ-001, PRJ-002, PRJ-003, PRJ-004	Implemented the order and inventory services in PRJ-001, the proposal and escrow ledger services in PRJ-002, the gateway in PRJ-003 and the admin API in PRJ-004.
Spring Security	L3 Proficient	verified	PRJ-002, PRJ-004	Implemented JWT authentication and role checks in PRJ-002 and PRJ-004.
REST API design	L4 Advanced	verified	PRJ-001, PRJ-002, PRJ-004	Versioned APIs with documented error contracts in PRJ-002.
PostgreSQL	L4 Advanced	verified	PRJ-001, PRJ-002	Rewrote indexes for the PRJ-001 order-list query; illustrative latency fell from 1.8 s to 0.4 s.
Redis	L2 Working	verified	PRJ-001	Added session and catalog caching in PRJ-001; no cluster or eviction tuning documented.
Unit testing	L3 Proficient	verified	PRJ-002, PRJ-004	JUnit tests for ledger rules in PRJ-002.
Integration testing	L3 Proficient	verified	PRJ-002, PRJ-004	Testcontainers-based PostgreSQL integration tests in PRJ-002 and PRJ-004.
Docker	L2 Working	verified	PRJ-004	Wrote the Dockerfile for the PRJ-004 admin API; deployment was done by FRE-005.
Apache Kafka	L2 Working	claimed	none	Event streaming is claimed; no artifact exists in the dataset.

Portfolio projects and responsibilities of FRE-003

FRE-003 in PRJ-001: Souk Nova Online Marketplace Storefront

Role of FRE-003 in PRJ-001: lead. Contribution: Order and inventory services in Spring Boot; Redis caching; PostgreSQL index rewrite for the order-list query. Technologies evidenced for FRE-003 in PRJ-001: Spring Boot, REST API design, PostgreSQL, Redis. Project outcome in the synthetic scenario: success. Other freelancers in PRJ-001: FRE-001, FRE-002, FRE-005; their work must not be attributed to FRE-003.

FRE-003 in PRJ-002: TaskBridge Freelance Marketplace

Role of FRE-003 in PRJ-002: lead. Contribution: Proposal service, escrow ledger, JWT security and integration tests. Technologies evidenced for FRE-003 in PRJ-002: Spring Boot, Spring Security, REST API design, PostgreSQL, Unit testing, Integration testing. Project outcome in the synthetic scenario: partial. Other freelancers in PRJ-002: FRE-001, FRE-002; their work must not be attributed to FRE-003.

FRE-003 in PRJ-003: ShopSense Product Recommendation Engine

Role of FRE-003 in PRJ-003: contributor. Contribution: Spring Boot gateway that calls the recommender service and logs impressions. Technologies evidenced for FRE-003 in PRJ-003: Spring Boot. Project outcome in the synthetic scenario: partial. Other freelancers in PRJ-003: FRE-004; their work must not be attributed to FRE-003.

FRE-003 in PRJ-004: DocuPilot RAG Knowledge Assistant

Role of FRE-003 in PRJ-004: contributor. Contribution: Spring Boot admin API with JWT authentication for document management. Technologies evidenced for FRE-003 in PRJ-004: Spring Boot, Spring Security, REST API design, Unit testing, Integration testing, Docker. Project outcome in the synthetic scenario: success. Other freelancers in PRJ-004: FRE-004, FRE-005; their work must not be attributed to FRE-003.

Known limitations and risks for FRE-003

- No documented frontend implementation.
- Escrow reconciliation defect in PRJ-002 remained open at closure.
- Stated availability is limited to about 20 hours per week.

Verified evidence, unverified claims and missing information for FRE-003

Category	Items for FRE-003
Verified evidence (inside the synthetic dataset)	Spring Boot L4 Advanced; Spring Security L3 Proficient; REST API design L4 Advanced; PostgreSQL L4 Advanced; Redis L2 Working; Unit testing L3 Proficient; Integration testing L3 Proficient; Docker L2 Working
Unverified claims	Apache Kafka experience (claimed).
Missing information	Python or machine learning implementation work.; Load-test results for services beyond PRJ-001.; Cloud deployment ownership.

Rule for the RAG assistant: an unverified claim for FRE-003 may be mentioned as a claim but must not be presented as demonstrated experience. Missing information must be reported as missing, not as proof of incompetence.

Fictional client reviews linked to FRE-003

Reviews of FRE-003 are synthetic. Rating is on a 1 to 5 scale. Review type states whether the comment is specific (observable facts), mixed or vague (subjective).

Review ID	Project	Rating	Date	Type	Comment
REV-007	PRJ-001	5	2024-07-03	specific	Order list query dropped from about 1.8 s to 0.4 s after the index change, documented in a short note.
REV-008	PRJ-002	4	2025-03-10	mixed	Ledger rules were well tested; the 0.4 percent reconciliation mismatch was still open at handover.
REV-009	PRJ-004	5	2025-10-05	specific	Admin API with JWT roles was delivered on schedule with integration tests.

Interpretation for FRE-003: 3 reviews is a small sample. Vague comments such as the low-detail ones must not be used to infer technical competence. See QUA-004_Client_Review_Interpretation.

PORT-001 - FRE-004 portfolio and evidence summary: Daniel Okafor

Professional summary and specialization

Daniel Okafor (FRE-004) is a fictional AI/ML engineer with documented Python, scikit-learn, vector search and RAG pipeline work. His recommender in PRJ-003 was only partially successful, and his PyTorch work was never deployed.

FRE-004 specialization: AI/ML Engineer (Python, RAG). FRE-004 is a synthetic persona created only for testing a retrieval-augmented generation (RAG) proposal-review system; the person, employer names, ratings and outcomes are fictional.

> *Synthetic data notice: all experience figures for FRE-004 (Daniel Okafor) are fictional. The value of 6 years is a synthetic attribute and is not used by itself to infer skill proficiency.*

Skill evidence table for FRE-004

The table lists every skill attributed to FRE-004. Status 'verified' means a project artifact exists in the synthetic dataset; 'claimed' means the skill is stated on the profile without artifact evidence.

Skill	Level	Status	Project IDs	Evidence for FRE-004
Python	L4 Advanced	verified	PRJ-003, PRJ-004	Implemented data preparation, training and API code in PRJ-003 and the ingestion pipeline in PRJ-004.
scikit-learn	L3 Proficient	verified	PRJ-003	Built the collaborative-filtering baseline and offline evaluation in PRJ-003.
PyTorch	L2 Working	verified	PRJ-003	Ran a neural ranking experiment in PRJ-003; it was not deployed.
FastAPI	L3 Proficient	verified	PRJ-004	Built the retrieval and answer endpoints of PRJ-004.
Vector search	L3 Proficient	verified	PRJ-004	Configured ChromaDB collections and metadata filters in PRJ-004.
RAG pipeline	L3 Proficient	verified	PRJ-004	Implemented chunking, hybrid retrieval and citation output in PRJ-004.
LLM evaluation	L2 Working	verified	PRJ-004	Built a 60-question evaluation set in PRJ-004; no automated regression gate.
Docker	L2 Working	verified	PRJ-004	Containerized the PRJ-004 pipeline for local use; deployment was done by FRE-005.
Monitoring	L2 Working	claimed	none	Model monitoring is claimed; no dashboards exist in the dataset.

Portfolio projects and responsibilities of FRE-004

FRE-004 in PRJ-003: ShopSense Product Recommendation Engine

Role of FRE-004 in PRJ-003: lead. Contribution: Data preparation, collaborative-filtering baseline, offline evaluation and the PyTorch ranking experiment. Technologies evidenced for FRE-004 in PRJ-003: Python, scikit-learn, PyTorch. Project outcome in the synthetic scenario: partial. Other freelancers in PRJ-003: FRE-003; their work must not be attributed to FRE-004.

FRE-004 in PRJ-004: DocuPilot RAG Knowledge Assistant

Role of FRE-004 in PRJ-004: lead. Contribution: Ingestion pipeline, chunking, hybrid retrieval, answer endpoint with citations, evaluation set. Technologies evidenced for FRE-004 in PRJ-004: Python, FastAPI, Vector search, RAG pipeline, LLM evaluation, Docker. Project outcome in the synthetic scenario: success. Other freelancers in PRJ-004: FRE-003, FRE-005; their work must not be attributed to FRE-004.

Known limitations and risks for FRE-004

- PRJ-003 cold-start recommendations remained weak.
- Evaluation set in PRJ-004 is small (60 questions).
- No documented production model monitoring.

Verified evidence, unverified claims and missing information for FRE-004

Category	Items for FRE-004
Verified evidence (inside the synthetic dataset)	Python L4 Advanced; scikit-learn L3 Proficient; PyTorch L2 Working; FastAPI L3 Proficient; Vector search L3 Proficient; RAG pipeline L3 Proficient; LLM evaluation L2 Working; Docker L2 Working
Unverified claims	Model monitoring and MLOps (claimed).
Missing information	Production-scale training evidence.; Fine-tuning of language models.; Frontend or mobile integration work.

Rule for the RAG assistant: an unverified claim for FRE-004 may be mentioned as a claim but must not be presented as demonstrated experience. Missing information must be reported as missing, not as proof of incompetence.

Fictional client reviews linked to FRE-004

Reviews of FRE-004 are synthetic. Rating is on a 1 to 5 scale. Review type states whether the comment is specific (observable facts), mixed or vague (subjective).

Review ID	Project	Rating	Date	Type	Comment
REV-010	PRJ-003	3	2024-12-01	mixed	Baseline beat the popularity baseline offline; cold-start results were weaker than hoped.
REV-011	PRJ-004	5	2025-10-05	specific	Citations traced to the right passages in 58 of 60 evaluation questions and the evaluation set was documented.
REV-012	PRJ-004	4	2025-10-07	specific	Chunking fix for tables made a visible difference; wished for an automated regression check.

Interpretation for FRE-004: 3 reviews is a small sample. Vague comments such as the low-detail ones must not be used to infer technical competence. See QUA-004_Client_Review_Interpretation.

PORT-001 - FRE-005 portfolio and evidence summary: Priya Raman

Professional summary and specialization

Priya Raman (FRE-005) is a fictional DevOps engineer with documented Docker, CI/CD, Terraform and AWS evidence. Her Kubernetes migration in PRJ-005 reached staging but production cut-over was left unfinished.

FRE-005 specialization: DevOps and Cloud Engineer. FRE-005 is a synthetic persona created only for testing a retrieval-augmented generation (RAG) proposal-review system; the person, employer names, ratings and outcomes are fictional.

> *Synthetic data notice: all experience figures for FRE-005 (Priya Raman) are fictional. The value of 8 years is a synthetic attribute and is not used by itself to infer skill proficiency.*

Skill evidence table for FRE-005

The table lists every skill attributed to FRE-005. Status 'verified' means a project artifact exists in the synthetic dataset; 'claimed' means the skill is stated on the profile without artifact evidence.

Skill	Level	Status	Project IDs	Evidence for FRE-005
Docker	L4 Advanced	verified	PRJ-001, PRJ-004, PRJ-005	Multi-stage images and image scanning gates across PRJ-001, PRJ-004 and PRJ-005.
Kubernetes	L3 Proficient	verified	PRJ-005	Migrated services to a staging cluster in PRJ-005; production migration unresolved.
CI/CD	L4 Advanced	verified	PRJ-001, PRJ-005	Authored the GitHub Actions pipelines for PRJ-001 and PRJ-005.
Terraform	L3 Proficient	verified	PRJ-005	Provisioned networking and compute modules for PRJ-005.
AWS	L3 Proficient	verified	PRJ-005	Designed the PRJ-005 environment on AWS with separate staging and production accounts.
Monitoring	L3 Proficient	verified	PRJ-005	Prometheus and Grafana dashboards with alert rules for PRJ-005.
Security scanning	L2 Working	claimed	none	Security scanning in pipelines is claimed; PRJ-001 scan reports are not in the dataset.

Portfolio projects and responsibilities of FRE-005

FRE-005 in PRJ-001: Souk Nova Online Marketplace Storefront

Role of FRE-005 in PRJ-001: contributor. Contribution: GitHub Actions CI/CD pipeline and Docker image build; staging deployment scripts. Technologies evidenced for FRE-005 in PRJ-001: Docker, CI/CD. Project outcome in the synthetic scenario: success. Other freelancers in PRJ-001: FRE-001, FRE-002, FRE-003; their work must not be attributed to FRE-005.

FRE-005 in PRJ-004: DocuPilot RAG Knowledge Assistant

Role of FRE-005 in PRJ-004: contributor. Contribution: Containerized deployment and CI/CD for the pipeline and admin API. Technologies evidenced for FRE-005 in PRJ-004: Docker. Project outcome in the synthetic scenario: success. Other freelancers in PRJ-004: FRE-004, FRE-003; their work must not be attributed to FRE-005.

FRE-005 in PRJ-005: LaunchPad Cloud Deployment Platform

Role of FRE-005 in PRJ-005: lead. Contribution: Terraform modules, AWS accounts, GitHub Actions pipelines, staging Kubernetes cluster and monitoring. Technologies evidenced for FRE-005 in PRJ-005: Docker, Kubernetes, CI/CD, Terraform, AWS, Monitoring. Project outcome in the synthetic scenario: partial. Other freelancers in PRJ-005: none; their work must not be attributed to FRE-005.

Known limitations and risks for FRE-005

- PRJ-005 production Kubernetes cut-over was not completed.
- No documented application-code work.
- Cost optimization is not evidenced.

Verified evidence, unverified claims and missing information for FRE-005

Category	Items for FRE-005
Verified evidence (inside the synthetic dataset)	Docker L4 Advanced; Kubernetes L3 Proficient; CI/CD L4 Advanced; Terraform L3 Proficient; AWS L3 Proficient; Monitoring L3 Proficient
Unverified claims	Security scanning in CI pipelines (claimed).
Missing information	Disaster recovery test records.; Multi-cloud experience.; Cost reports for deployed environments.

Rule for the RAG assistant: an unverified claim for FRE-005 may be mentioned as a claim but must not be presented as demonstrated experience. Missing information must be reported as missing, not as proof of incompetence.

Fictional client reviews linked to FRE-005

Reviews of FRE-005 are synthetic. Rating is on a 1 to 5 scale. Review type states whether the comment is specific (observable facts), mixed or vague (subjective).

Review ID	Project	Rating	Date	Type	Comment
REV-013	PRJ-001	4	2024-07-02	specific	Pipeline built and deployed to staging on the first day of the sprint; image scan reports were not shared.
REV-014	PRJ-004	5	2025-10-06	specific	Deployment runbook was clear and a rollback was rehearsed once.
REV-015	PRJ-005	3	2025-06-02	mixed	Staging migration was solid, but the production cut-over was deferred and we needed a follow-up contract.

Interpretation for FRE-005: 3 reviews is a small sample. Vague comments such as the low-detail ones must not be used to infer technical competence. See QUA-004_Client_Review_Interpretation.

PORT-001 - FRE-006 portfolio and evidence summary: Mateo Alvarez

Professional summary and specialization

Mateo Alvarez (FRE-006) is a fictional mobile developer with documented Flutter and Dart delivery in PRJ-006, including push notifications and offline storage. Offline synchronization conflicts remained partly unresolved and no iOS store release is documented.

FRE-006 specialization: Mobile Developer (Flutter). FRE-006 is a synthetic persona created only for testing a retrieval-augmented generation (RAG) proposal-review system; the person, employer names, ratings and outcomes are fictional.

> *Synthetic data notice: all experience figures for FRE-006 (Mateo Alvarez) are fictional. The value of 4 years is a synthetic attribute and is not used by itself to infer skill proficiency.*

Skill evidence table for FRE-006

The table lists every skill attributed to FRE-006. Status 'verified' means a project artifact exists in the synthetic dataset; 'claimed' means the skill is stated on the profile without artifact evidence.

Skill	Level	Status	Project IDs	Evidence for FRE-006
Flutter	L3 Proficient	verified	PRJ-006	Built the itinerary, map and booking screens in PRJ-006 and published an Android internal-testing build.
Dart	L3 Proficient	verified	PRJ-006	Wrote the Dart domain layer and repositories for PRJ-006.
Offline storage	L2 Working	verified	PRJ-006	Local SQLite storage for itineraries in PRJ-006; sync conflicts were not fully resolved.
Firebase push	L2 Working	verified	PRJ-006	Implemented Firebase Cloud Messaging notifications for itinerary changes in PRJ-006.
Unit testing	L2 Working	verified	PRJ-006	Widget and unit tests for the PRJ-006 booking flow; coverage figure not documented.
Native mobile	L2 Working	claimed	none	Native Android/iOS module experience is claimed; no artifact exists in the dataset.

Portfolio projects and responsibilities of FRE-006

FRE-006 in PRJ-006: RoamLite Mobile Travel Companion

Role of FRE-006 in PRJ-006: lead. Contribution: Flutter application: itinerary, map and booking screens, offline storage, push notifications. Technologies evidenced for FRE-006 in PRJ-006: Flutter, Dart, Offline storage, Firebase push, Unit testing. Project outcome in the synthetic scenario: partial. Other freelancers in PRJ-006: FRE-001; their work must not be attributed to FRE-006.

Known limitations and risks for FRE-006

- Offline sync conflict handling in PRJ-006 was incomplete.
- No documented iOS store release.
- Backend work was done by FRE-001, not FRE-006.

Verified evidence, unverified claims and missing information for FRE-006

Category	Items for FRE-006
Verified evidence (inside the synthetic dataset)	Flutter L3 Proficient; Dart L3 Proficient; Offline storage L2 Working; Firebase push L2 Working; Unit testing L2 Working
Unverified claims	Native Android/iOS module development (claimed).
Missing information	iOS App Store submission history.; Performance profiling on low-end devices.; Accessibility testing on mobile.

Rule for the RAG assistant: an unverified claim for FRE-006 may be mentioned as a claim but must not be presented as demonstrated experience. Missing information must be reported as missing, not as proof of

incompetence.

Fictional client reviews linked to FRE-006

Reviews of FRE-006 are synthetic. Rating is on a 1 to 5 scale. Review type states whether the comment is specific (observable facts), mixed or vague (subjective).

Review ID	Project	Rating	Date	Type	Comment
REV-016	PRJ-006	4	2026-01-13	specific	Android build installed cleanly and notifications arrived within seconds in testing.
REV-017	PRJ-006	3	2026-01-14	mixed	Offline conflicts still lose edits in rare cases; the conflict banner is helpful but not a fix.
REV-018	PRJ-006	2	2026-01-20	vague	Not what I imagined. Felt slow.

Interpretation for FRE-006: 3 reviews is a small sample. Vague comments such as the low-detail ones must not be used to infer technical competence. See QUA-004_Client_Review_Interpretation.

PORT-001 - Summary of key findings

- Skills are verified only when a project artifact exists.
- Partial outcomes and limitations are recorded for PRJ-002, PRJ-003, PRJ-005 and PRJ-006.

PORT-001 - Keywords and alternative terminology

portfolio; freelancer profile; skill evidence; verified skills; claimed skills; project contributions; FRE-001; FRE-002; FRE-003; FRE-004; FRE-005; FRE-006

12. Summary of key findings

- PRP-023: PRP-023 price USD 3,800, duration 5 weeks.
- PRP-024: PRP-024 price USD 3,200, duration 4 weeks.
- PRP-025: PRP-025 price USD 4,000, duration 5 weeks.
- PRP-026: PRP-026 price USD 6,200, duration 8 weeks.
- PRP-027: PRP-027 price USD 6,800, duration 9 weeks.
- PRP-028: PRP-028 price USD 4,200, duration 6 weeks.
- PRP-029: PRP-029 price USD 3,000, duration 4 weeks.
- PRP-030: PRP-030 price USD 3,800, duration 6 weeks.
- PORT-001: Skills are verified only when a project artifact exists.

13. Keywords and alternative terminology

PRP-023; JOB-008; FRE-003; Sofia Marenko; freelancer proposal; bid; technical proposal; estimate; milestone plan; portfolio; Spring Boot; PostgreSQL; Redis; Unit testing; PRP-024; FRE-001; Lina Haddad; PRP-025; FRE-005; Priya Raman; PRP-026; JOB-009; FRE-002; Omar Belkacem; Angular; TypeScript; Accessibility; PRP-027; PRP-028; JOB-010; Docker; CI/CD; Security scanning; Monitoring; PRP-029; PRP-030; FRE-004; Daniel Okafor; freelancer profile; skill evidence; verified skills; claimed skills; project contributions; FRE-006